LBP Resources and Development Corporation
A Subsidiary of the Land Bank of the Philippines
VAT Reg. TIN 000-129-546
BS EN ISO 9001:2015

PROJECT: Supply, Delivery and Installation of Carpet Tiles for LBP Head Office Unit Relocation at Ayala Malls – Manila Bay

DATE : September 07, 2026

BID BULLETIN No. 1

I. The Negotiated Bidding for the above-mentioned Project has been postponed due to technical clarifications arising from a query submitted by a bidder.

Accordingly, the Opening of Bids originally scheduled on September 08, 2026 is hereby rescheduled to September 14, 2026.

In view thereof, the Opening of Bids for the Negotiated Procurement, originally scheduled on September 08, 2026, is hereby rescheduled to September 14, 2026.

The revised schedule of procurement activities is as follows:

ACTIVITIES	DATE AND TIME	VENUE
Submission and Receipt of Bids	September 14, 2026 (MONDAY) until 12:00 AM	24th Flr. LBP Plaza, 1598 M.H. del Pilar cor. Quintos St. Malate, Metro Manila (Microsoft Teams)
Bid Opening	September 14, 2026 (MONDAY) at 02:00 PM.	

MS. RUSTICA P. LOCSIN
Chairman, Bids and Awards Committee