PROJECT: **SURFACE TREATMENT – MOLD REMEDIATION FOR LBP HEAD OFFICE UNITS' RELOCATION AT AYALA MALLS-MANILA BAY**

DATE : **AUGUST 10, 2026**

BID BULLETIN No. 1
(Revision)

1. The Negotiated Bidding for the above-mentioned Project has been postponed upon the bidder's request to extend/reschedule the bidding due to the severe weather conditions experienced, particularly the flooding in several areas affecting the safety and mobility of their personnel.

   In view thereof, the Opening of Bids of the Negotiated Procurement originally scheduled for August 10, 2026 has been move/reschedule.

   In view thereof, the Opening of Bids for the Negotiated Procurement**,** originally scheduled on August 10, 2026**,** is hereby rescheduled to August 11, 2026**.**

   Accordingly, the revised schedule of the procurement activities shall be as follows:

ACTIVITIES	DATE AND TIME	VENUE
Submission and Receipts of Bids	August 11, 2026 (Tuesday) until 12:00 NN	24th Flr. LBP Plaza, 1598 M.H. del Pilar cor. Quintos St. Malate, Metro Manila (Microsoft Teams)
Bid Opening	August 11, 2026 (Tuesday) at 01:00 PM	

(ORIGINALLY SIGNED)
MS. RUSTICA P. LOCSIN
Chairman, Bids and Awards Committee