LBP Resources and Development Corporation
(formerly LBP Land Bank Realty Development Corporation)
A Subsidiary of the Land Bank of the Philippines
VAT Reg. TIN 000-129-546
**BS EN ISO 9001:2015**

**CLASS D**

SF-54
REVISION DATE: SEPT. 17, 2019

PROJECT : LANDBANK MAMBURAO BRANCH BUILDING CONSTRUCTION (RELOCATION)
SUBJECT : Supply and Delivery of Construction Materials
DATE : Friday, September 18, 2026
ABC : **179,490.00**

**RFQ-2026-V133**

| | QTY | UNIT | ITEMS / DESCRIPTION | UNIT COST | TOTAL COST |
|---|---|---|---|---|---|
| | | | | | |
| 1 | 50 | pcs | 2" x 6" x 12' Coco lumber | | |
| 2 | 250 | pcs | 2" x 3" x 12' Coco lumber | | |
| 3 | 25 | sheets | 3/4" x 4' x 8' Phenolic board | | |
| 4 | 50 | sheets | Corrugated sheet x 10' | | |
| 5 | 1 | pcs | meter tape 20m | | |
| 6 | 1 | set | sink with accessories with faucet | | |
| 7 | 2 | sets | toilet bowl (pail flush) | | |
| 8 | 5 | pcs | 2"ø x 3.0m PVC pipe | | |
| 9 | 20 | pcs | 1"ø x 3.0m PVC pipe | | |
| 10 | 20 | roll | nylon rope/ tansi #90 | | |
| 11 | 5 | kgs | #3 CWN | | |
| 12 | 5 | kgs | #2 CWN | | |
| 13 | 5 | pcs | Bolo | | |
| 14 | 160 | pcs | 4" CHB | | |
| 15 | 1 | cu.m | Sand | | |
| 16 | 2 | cu.m | Gravel | | |
| 17 | 35 | bags | Cement 40kgs | | |
| 18 | 10 | pcs | 10mm dia.x 6m RSB | | |
| 19 | 12 | pcs | 20mm PVC Pipe Blue | | |
| 20 | 1 | can | PVC Cement | | |
| 21 | 1 | pcs | Brass Faucet | | |
| 22 | 5 | pcs | 20mm PVC Elbow | | |
| 23 | 7 | pcs | 3.5" x3.5" Door Hinges | | |
| 24 | 1 | roll | #16 GI Tie Wire | | |
| 25 | 400 | pcs | 2.5" Tekscrew for metal | | |
| 26 | 20 | m | Garden Hose | | |
| | | | | | |

*Note: Government Taxes and Value Added Tax must be included*

AMOUNT IN WORDS _____

NAME OF FIRM _____

TELEPHONE #/ ADDRESS _____

SIGNATURE OVER PRINTED NAME _____

LBP Resources and Development Corporation
Formerly: LB Land Bank Realty Development Corporation
A Subsidiary of the Land Bank of the Philippines
VAT Reg. TIN 000-129-546
**BS EN ISO 9001:2015**

**CLASS D**

SF-54
REVISION DATE: SEPT. 17, 2019

PROJECT : LANDBANK MAMBURAO BRANCH BUILDING CONSTRUCTION (RELOCATION)
SUBJECT : Supply and Delivery of Construction Materials
DATE : Friday, September 18, 2026
ABC : **179,490.00**

**RFQ-2026-V133**

| | QTY | UNIT | ITEMS / DESCRIPTION | UNIT COST | TOTAL COST |
|---|---|---|---|---|---|
| | | | | | |
| 1 | 50 | pcs | 2" x 6" x 12' Coco lumber | | |
| 2 | 250 | pcs | 2" x 3" x 12' Coco lumber | | |
| 3 | 25 | sheets | 3/4" x 4' x 8' Phenolic board | | |
| 4 | 50 | sheets | Corrugated sheet x 10' | | |
| 5 | 1 | pcs | meter tape 20m | | |
| 6 | 1 | set | sink with accessories with faucet | | |
| 7 | 2 | sets | toilet bowl (pail flush) | | |
| 8 | 5 | pcs | 2"ø x 3.0m PVC pipe | | |
| 9 | 20 | pcs | 1"ø x 3.0m PVC pipe | | |
| 10 | 20 | roll | nylon rope/ tansi #90 | | |
| 11 | 5 | kgs | #3 CWN | | |
| 12 | 5 | kgs | #2 CWN | | |
| 13 | 5 | pcs | Bolo | | |
| 14 | 160 | pcs | 4" CHB | | |
| 15 | 1 | cu.m | Sand | | |
| 16 | 2 | cu.m | Gravel | | |
| 17 | 35 | bags | Cement 40kgs | | |
| 18 | 10 | pcs | 10mm dia.x 6m RSB | | |
| 19 | 12 | pcs | 20mm PVC Pipe Blue | | |
| 20 | 1 | can | PVC Cement | | |
| 21 | 1 | pcs | Brass Faucet | | |
| 22 | 5 | pcs | 20mm PVC Elbow | | |
| 23 | 7 | pcs | 3.5" x3.5" Door Hinges | | |
| 24 | 1 | roll | #16 GI Tie Wire | | |
| 25 | 400 | pcs | 2.5" Tekscrew for metal | | |
| 26 | 20 | m | Garden Hose | | |
| | | | | | |

*Note: Government Taxes and Value Added Tax must be included*

AMOUNT IN WORDS _____

NAME OF FIRM _____

TELEPHONE #/ ADDRESS _____

SIGNATURE OVER PRINTED NAME _____

| | | | |
|---|---|---|---|
| **Notice Reference Number** | 77421 | **Control Number** | 032026133 |
| **Notice Title** | LBP Mamburao Branch Building Construction (Relocation) | **Notice Type** | Request for Quotation |
| **Project name** | LBP Mamburao Branch Building Construction (Relocation) | **Description** | **PROJECT** : **LANDBANK MAMBURAO BRANCH BUILDING (RELOCATION)** **CONSTRUCTION**<br>**IMPLEMENTOR** : LBP RESOURCES AND DEVELOPMENT CORPORATION<br>**OWNER** : LANDBANK OF THE PHILIPPINES |
| **Business Category** | Concrete and cement and plaster | **Period of Contract** | 1 Month(s) |
| **Mode of Procurement** | Small Value Procurement | **Delivery / Project Location** | Occidental Mindoro |
| **Procurement Program/Project** | Procurement of Various Construction Materials for LBP Mamburao Branch Building Construction | **Source of Fund** | Internally Generated Funds (05000000) |
| **Approved Budget Contract** | ₱ 179,490.00 | | |

Line Items

| Item No | UNSPSC | Lot Name | Lot Description | Quantity | Unit of Measure |
|---|---|---|---|---|---|
| 1 | 30111801 | Natural aggregate | Supply and Delivery of the following materials for temporary facility. | 1 | Lot |

| | | | |
|---|---|---|---|
| **Notice Publication** | Yes | **Mode of Bid Submission** | OFFLINE |
| **Applicable Procurement Rules** | Implementing Rules and Regulations | **Display ABC** | Yes |
| **Classification** | Goods | **Lot Type** | Single Lot |
| **Bid Opening type** | | **Cost of Bidding Document** | Not Required |
| **Amount** | - | | |
| **Bid Validity Period (in days)** | 30 | | |

Bid Document & Supporting Docs

| Sr.No. | Document Name |
|---|---|
| 1 | 1789364353_RFQ_2026_V133.pdf (https://philgeps.gov.ph/portal_documents/bid_notice_documents/bid_notice_77421/bid_notice_document/1789364353_RFQ_2026_V133.pdf) |

List of Observer

| Sr.No. | Contact person | Organization name | Email |
|---|---|---|---|
| Record not found. | | | |

Selected Merchant List

| Sr.No. | Contact person | Organization name | Email |
|---|---|---|---|
| 1 | HONEY GAIL RIFOL | CHJ CONSTRUCTION SUPPLIES TRADING | honeygailrifol21@gmail.com |
| 2 | ALVIN PRIMERO | T.R.G ELECTRICAL & CONSTRUCTION CORPORATION | trg.constructioncorp@gmail.com |
| 3 | Cresely Libranda | KERGIE ENTERPRISES | cresely05_libranda@yahoo.com |

Schedule of Activities

| | |
|---|---|
| **Pre-Bid Meeting :** | Not Required |
| **Bid Notice Published Start date :** | 15-Sep-2026 12:00 AM |
| **Bid Submission Deadline Date and Time :** | 18-Sep-2026 01:00 PM |
| **Bid Opening Start Date and Time :** | 18-Sep-2026 01:00 PM |
| **Bid Opening End Date and time :** | 18-Sep-2026 01:00 PM |